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GENERAL SHEET

NOTES

1. ALL PHASING, SCHEDULING OF WORK, AND
COORDINATION WITH OTHER TRADES SHALL BE
DONE SUCH THAT POWER OUTAGE DURATION(S)
WILL BE MINIMIZED. SUBMIT A DETAILED WORK
PLAN/SCHEDULE TO THE VA FOR REVIEW/
APPROVAL PRIOR TO START OF WORK. THE WORK
PLAN /SCHEDULE SHALL IDENTIFY THE SEQUENCE
OF EQUIPMENT INSTALLATION AND THE ASSOCIATED

POWER OUTAGE DURATION(S).

2. NOTIFY THE VA AT LEAST 72 HOURS PRIOR TO
ANY SERVICE /EQUIPMENT OUTAGES.

« SHEET KEYNOTES

1. DISCONNECT EX. 120V FEEDER TO ALLOW FOR
DEMOLITION OF CONTROL PANEL. PROTECT CONDUIT
AND WIRE FOR REUSE.

2. DEMOLISH EXISTING 120V FEEDER TO ALLOW FOR
REMOVAL OF GAUGE PANEL. REMOVE CONDUIT
AND WIRE BACK TO SOURCE. LABEL BREAKER AS

SPARE.
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